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The specifications, procedures, and practices contained in this document 
shall be used on all City contracts and take precedent over City of 
Windsor General Specifications and Ontario Provincial Standard 
Specifications. 
 
These specifications, procedures, and practices shall not be revised or 
altered without the expressed consent of the City Engineer. 
 
Where these specifications, procedures, and practices do not meet a 
site-specific condition, in whole or in part, that portion or portions of the 
specification, procedure, or practice shall be altered and placed in the 
Special Provisions for that contract only. 
 
To avoid future ambiguity, these supplementary specifications shall be 
referred to as Supplementary Specifications I, (SS 1, SS 2, SS 3, etc.)  
These specifications shall be reviewed periodically. 
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1. REVISED STANDARD SPECIFICATIONS AND GENERAL CONDITIONS  (January 2022) 

As of January 2022, the City of Windsor Standard Specifications and AS-drawings are all 
released through the following website, with the revision dates.  

http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-
Specifications.aspx 

 
http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-
Engineering-Drawings.aspx 

The latest revisions shall apply to all City of Windsor Contracts that are signed after the 
Specification and AS-drawing revision dates.  

2. MANAGEMENT OF EXCAVATED SOIL AND ROCK ON-SITE AND OFF-SITE (February 2024)  

General 

All materials that are not Excess Soil, but are no longer required at the Project Area by the 
City Engineer, shall be removed from the Project Area and lawfully disposed of by the 
Contractor at its own expense.  

The Contractor shall make its own arrangement as to transportation and disposal, but in 
doing so must comply with all federal, provincial, or municipal statutes, regulations, 
codes, or by-laws, and any orders, permits, approvals, or other regulatory instruments 
issued under such statutes, regulations, codes or by-laws (together, “Applicable Laws”).  

The Contractor shall as necessary, excavate, manage, reuse, process, segregate, store, 
transport, track and dispose of offsite, and complete any other handling required for 
proper management, reuse and/or disposal of Soil, Crushed Rock and Excess Soil each as 
defined in Ontario Regulation 406/19 and in accordance with the requirements of all 
Applicable Laws including, but not limited to: 

• The Environmental Protection Act, R.S.O. 1990, c.E.19 (“EPA”);  

• Ontario Regulation 406/19: On-Site and Excess Soil Management (the 
“Regulation”); 

• Regulation 347 (General – Waste Management); 

• Ontario Regulation 351/12 (Registrations under Part II.2 of the Act – Waste 
Management Systems);  

• Ontario Regulation 153/04 (Records of Site Condition – Part XV.1 of the Act); 

http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-Specifications.aspx
http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-Specifications.aspx
http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-Engineering-Drawings.aspx
http://www.citywindsor.ca/business/buildersanddevelopers/Pages/Standard-Engineering-Drawings.aspx
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• Any additional regulations under the EPA as may be applicable to the above work, 
including but not limited to additional regulations pertaining to waste and/or 
source separation of waste (including Ontario Regulation 103/94); 

• The Rules for Soil Management, dated December 8, 2020 (the “Rules”) and Excess 
Soil Quality Standards, dated December 8, 2020 (the “Standards”); and,  

• The Beneficial Reuse Assessment Tool (“BRAT”), where applicable; and, 

• All as amended (collectively, “Ontario’s Excess Soil and Waste Laws”). 

Capitalized terms used in this section shall have the meanings assigned to them in the 
Regulation and the Rules and the Standards, unless expressly amended herein. 

For clarity, capitalized terms: Owner, Contractor, Work and Working Day shall have the 
meanings assigned in the General Conditions and the Mandatory Contract Terms of this 
RFT. 

References to Soil in this section shall include Soil, Crushed Rock and/or Soil mixed with 
Crushed Rock, each as defined by the Regulation. 

The Contractor represents and warrants that it is familiar with and knowledgeable of 
Ontario’s Excess Soil and Waste Laws. 

To the extent the Contractor is required by the terms herein to send a notice to or seek 
approval or consent from the Owner and the Contractor shall include or copy the Owner’s 
Qualified Person (QP) on any such correspondence. Approval or consent from the Owner 
shall mean approval or consent that is provided in writing. 

Material Management 

The Contractor shall prepare an excavation contingency plan in accordance with section 
23 of the Regulation and submit the plan to the Owner for review and approval prior to 
the Contractor starting excavation in the Project Area. 

On-site storage of excavated Soil at the Project Area will not be permitted unless the 
Owner has provided its prior approval in writing.  If Owner approval has been obtained, 
the Contractor shall conduct on-site storage of excavated Soil at the Project Area in 
compliance with Ontario’s Excess Soil and Waste Laws. 

If the Contractor intends to process excavated Soil at the Project Area, the Contractor 
shall notify the Owner and shall obtain approval prior to conducting any processing 
activities. If Owner approval has been obtained, the Contractor shall conduct all 
excavated Soil processing at the Project Area in accordance with section 6 of the 
Regulation and the Rules and shall ensure processing activities are conducted in a manner 
that would not result in the Soil at the Project Area being designated as waste due to 
processing.  

If special excavated Soil processing activities occur on-site involving mixing with a natural 
or synthetic polymer for the purpose of dewatering and solidifying the excavated Soil, the 
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Contractor shall retain a QP to meet the requirements of subsection 6(4) of the 
Regulation. The Contractor shall provide the Owner with a copy of any documentation or 
the Contractor’s QP prepares as required by section 6 of the Regulation. The Contractor 
shall provide the owner of any Reuse Sites that have agreed to receive the Soil a copy of 
the document prepared by the Contractor’s QP as required by paragraph 6(4).3 of the 
Regulation prior to transporting the Soil from the Project Area. 

The costs associated with this special work done by the QP will be subject to the approval 
of the City Engineer.  

The Contractor shall employ appropriate Soil segregation practices during handling, 
temporary storage and transportation to ensure mixing of Soils of different qualities does 
not occur.  

Import of Excess Soil 

All Excess Soil being brought to the Project Area shall meet the requirements set out in 
Ontario’s Excess Soil and Waste Laws and shall be approved by the Owner prior to Excess 
Soil being imported for reuse to the Project Area.  

The Contractor shall provide the Owner with the following information, for review and 
approval no later than ten (10) Working Days prior to the start of importation of Excess 
Soil to the Project Area: 

• Information identifying the location, owner, operator of the proposed source site, 
and the associated contact information; 

• Quantity of Excess Soil required for the Work; 

• Soil quality standard applicable under the Standards (or, if applicable and 
approved by the Owner, site-specific standard generated by a QP through the 
BRAT) for Excess Soil with sampling and analysis results satisfactory to the 
Owner’s QP; 

• A copy of any permits, approvals, and/or licences applicable to the source site 
Excess Soil; 

• Procedures the Contractor will employ for load management and inspection of 
incoming loads in accordance with section 19 of the Regulation, including those 
pertaining to segregation and record management; and, 

• Any other information about the proposed Excess Soil the Owner may reasonably 
require. 

The Contractor shall ensure the Excess Soil and its management and handling meets the 
requirements of Ontario’s Excess Soil and Waste Laws and shall in no circumstances 
deposit a material designated as waste, other than Excess Soil at the Owner’s property or 
Project Area.  In identifying source sites to meet clean fill needs, the Contractor shall give 
priority consideration to other projects the Owner is carrying out, that based on the 
foregoing meet the applicable Standard for quality. 
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Salt-impacted Excess Soil may be used at the Project Area as fill material in accordance 
with the recommendations provided in the Excess Soil Reuse Planning reports and 
geotechnical investigation reports prepared for this project and as approved by the 
Owner. The Contractor shall comply with the documentation and management 
requirements of the Regulation and Rules for salt-impacted Soil. 

The Contractor acknowledges the Owner must provide written consent to the source site 

owner via the Contractor in a form acceptable to the Owner and no other commitments 

or agreements shall be made with the owner or operator of the source site of the Excess 

Soil without the Owner’s prior written approval.  Any Excess Soil brought onsite without 

the Owner approval in writing shall be rejected; any costs associated with removal and 

remediation of the Project Area, where such Excess Soil exceeds the soil quality standard 

or quantity as approved by the Owner under this section, shall be borne by the 

Contractor.  

The Contractor shall make best efforts to seek that reliance is extended to the Owner by 

the QP for the source site on any reports, data and recommendations they have prepared, 

used to identify suitability of Excess Soil from a source site to be reused at the Project 

Area. Reliance under this section means reliance on terms acceptable to the Owner. 

 
Chemical Analysis and Results of Excess Soil 

The Excess Soil Reuse Planning reports and geotechnical investigation reports prepared 

for this project have been provided for information purposes to assist identification of 

appropriate Reuse Sites and Soil management activities on this project. It is the 

Contractor’s responsibility to review and ensure its understanding of the Excess Soil Reuse 

Planning reports and geotechnical investigation reports prepared for the project. The 

Contractor shall not claim any misunderstanding with regard to subsurface physical or 

chemical conditions provided in the reports for this Contract.  

 

Excess Soil/Excess Material  

Soil excavated in carrying out the Work of this Contract, that is not being reused at the 

Project Area, shall be removed from the Project Area and deposited at a Reuse Site or 

other suitable waste disposal site operating under an approval from Ontario’s Ministry of 

the Environment, Conservation and Parks (MECP), as approved by the Owner, at the 

Contractor's expense in accordance with Ontario’s Excess Soil and Waste Laws and 

Ontario Provincial Standard Specifications 180 (“OPSS 180”).  To the extent that there is 

any conflict or inconsistency between Ontario’s Excess Soil and Waste Laws and OPSS 180, 

Ontario’s Excess Soil and Waste Laws shall govern. 
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The Contractor shall not commence construction until the Owner’s prior written approval 
of the Contractor’s choice of all proposed receiving facilities (whether for storage, 
processing, reuse, and/or disposal) has been provided. The Contractor shall be 
responsible for identifying and making deposit arrangements acceptable to the Owner at 
appropriate off-project Reuse Sites based on the quality, geotechnical suitability and 
quantity of Excess Soil from the Project Area and in accordance with Ontario’s Excess Soil 
and Waste Laws.   

No claims related to delays while sourcing a lawful Reuse Site (or other MECP-approved 
receiving site) or delays related to acceptance of Excess Soil/excess material by the Reuse 
Site (or other MECP-approved receiving site) will be paid to the Contractor. 

Within ten (10) days after the purchase order for raw materials or Award of Tender notice 
is issued, whichever occurs first, and in any event prior to construction and/or excavation, 
the Contractor shall provide the Owner with the following information for review, 
approval and where applicable, incorporation into an Excess Soil Destination Assessment 
Report: 

 Identification of the location of the Contractor’s proposed Reuse Site(s) (or other 

MECP-approved receiving sites) and the name and contact information for their 

owner, operator and QP, as applicable. The Contractor shall also provide a copy of 

Ontario Provincial Standard Form 180-2 (OPSS 180-2), “SITE SELECTION NOTIFICATION 

FOR MATERIAL MANAGED AS DISPOSABLE FILL” signed by the reuse site registered 

property owner and the Contractor. The Contractor is not permitted to start any 

excavation work until this signed consent has been approved by the Owner;  

 Where Reuse Sites are governed by an instrument listed in section 3(2)4 of the 

Regulation (“Reuse Site Instrument”): 

o A copy of the Reuse Site Instrument; and, 

o The Soil quality standard under the Standards (or, if applicable and approved 

by the Owner, site-specific standard generated by a QP through the BRAT) 

applicable to the Reuse Site under the Rules and Standards or as established 

by the Reuse Site’s Qualified Person. 

 Where Reuse Sites are not governed by a Reuse Site Instrument:  

o A description of the beneficial purpose for which the Excess Soil from the 

Project Area will be used at the Reuse Site, as contemplated in section 5(1)3 

of the Regulation; and, 

o Written confirmation that the Excess Soil, including its quantity and quality, 

will meet the timing and all other requirements for Excess Soil placement at 

the Reuse Site in accordance with section 5 of the Regulation. 
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 Transportation contingency measures the Contractor will implement, including but 

not limited to, location of an alternate site in the event Excess Soil cannot be 

deposited at the locations listed; 

 Excavation contingency plan outlining what must occur if any person working in the 

project area makes an observation during soil excavation within the project area, 

including visual or olfactory observation, that suggests that the soil being excavated 

may be affected by the discharge of a contaminant; 

 Access to the tracking software that will be used during the course of the project. If 

tracking software will not be implemented for the project, the Contractor shall use 

the tracking spreadsheet included in the tender documents.  

 Identification and location of any interim sites permitted by Ontario’s Excess Soil and 

Waste Laws, including Class 1 Soil Management Sites, Class 2 Soil Management Sites, 

Local Waste Transfer Facilities, Retail Landscaping Soil Depots, and/or Residential 

Development Soil Depots (collectively, “Temporary Sites”) proposed to be used to 

temporarily store and/or process Excess Soil, as well as the name and contact 

information for the owner and operator for each site, or waste disposal sites approved 

by MECP to accept Excess Soil for final disposal, as well as the name and contact 

information for the owner and operator for each site; and, 

 A description of the proposed Reuse Site’s (or other MECP-approved receiving site) 

capacity and requirements for the deposit of Excess Soil and confirmation that those 

requirements can and will be complied with by the Contractor; 

 A copy of the Environmental Compliance Approval issued by the MECP for each Class 

1 Soil Management Site the Contractor will be using to temporary store and/or 

process the Excess Soil and/or waste disposal site the Contractor will be using to 

dispose of the Excess Soil, if applicable; and, 

 Any other information about the proposed Reuse Site (or other MECP-approved 
receiving site) the Owner may reasonably require. 

Failure to provide documentation in a timely manner may result in construction delays at 
the Contractor’s expense. The Contractor acknowledges and agrees that Working Days 
shall commence as scheduled even though the Contractor is not permitted to complete 
any construction or excavation related work until such time that all documentation 
referred to above has been delivered and accepted by the Owner.    

To the extent that excess material is neither excavated Soil nor Excess Soil but otherwise 
constitutes “waste” pursuant to the EPA and Reg. 347 (“Non-Soil Waste”), the Contractor 
shall manage, transport, and dispose of the Non-Soil Waste and ensure that the Non-Soil 
Waste is managed, transported, and disposed of in accordance with the EPA, Regulation 
347, Ontario Regulation 351/12 and other regulations under the EPA, as may be 
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applicable, including but not limited to ensuring that the Non-Soil Waste is transported 
by a hauler approved by the MECP to transport the Non-Soil Waste and is disposed of at 
a waste disposal site approved by the MECP to receive the Non-Soil Waste for final 
disposal. All Non-Soil Waste must be finally disposed of promptly at the time of 
excavation, except where analytical testing is required to determine the appropriate 
MECP-approved waste disposal site, in which case required sampling must be carried out 
immediately and Non-Soil Waste must be finally disposed of within seven (7) calendar 
days following receipt of analytical results. 

Any additional testing and/ or reporting required by a Reuse Site shall be at the 
Contractor’s expense without an entitlement to an extension of the Contract time. Where 
additional testing is required by a Reuse Site, the Contractor shall retain a QP to oversee 
and carry out the testing, where applicable. All resulting recommendations and analysis 
results shall be provided to the Owner. The Contractor shall ensure its QP extends reliance 
on all reports and recommendations prepared for the management of Excess Soil in the 
Project Area to the Owner and on request of the Owner or operator extends reliance to 
the owner or operator of a Reuse Site. Reliance under this section means reliance on 
commercially reasonable terms acceptable to the Owner. 

Where the use of Temporary Sites is approved by the Owner for storage of Excess Soil, all 
Excess Soil must be placed at the final Reuse Site (or other MECP-approved receiving site) 
within sixty (60) days after the substantial completion date.  

The Contractor shall submit to the Owner a notice of final placement of all Excess Soils 
and excavated Soils including date the last load of Soil was removed from the Project 
Area, and final disposal of all Non-Soil Waste, related to or arising from the project.  The 
Contractor shall submit to the Owner a signed copy of Ontario Provincial Standard Form 
180-3 (OPSF 180-3) “PROPERTY OWNER’S RELEASE within sixty (60) days after the 
substantial completion date. 

The OPSF 180-2 and OPSF 180-3 are included in the appendix of this RFT and apply to any 
item that includes excavation, removal and reuse of Excess Soil.  

All costs associated with the requirements of this section are to be included within the 
unit prices for those items.   

Hauling and Transportation 

The Contractor is responsible for retaining haulers for transportation of Excess Soil and 
for ensuring that any vehicle hauling Excess Soil from the Project Area meets all criteria 
outlined in Section 17 of the Regulation.  
Prior to commencement of excavation, the Owner will provide the Contractor with an 
excel file to be used to track the information required by section 18 of the Regulation and 
a Hauling Record template to be used for each load of Excess Soil - Please refer to the 
Appendices of this RFT for the excel tracking file and the template of Hauling Record.  The 
Contractor shall ensure the Hauling Record is used to record the required information for 
every load of Excess Soil leaving the Project Area. The Contractor shall submit the excel 
tracking spreadsheet and copies of all completed Hauling Records on a weekly basis to 
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the Owner and keep the Hauling Record available upon request for two (2) years from the 
date the form is filled, including all backup documentation.  

The Contractor shall cause any person who is operating a vehicle for the purpose of 
transporting Excess Soil to have available at all times during the transportation a 
completed Hauling Record for every load either in hard copy or electronic version. 

The Contractor shall cause any person who is operating a vehicle for the purpose of 
transporting Excess Soil to, upon arriving at a Temporary Site, or Reuse Site (or other 
MECP-approved receiving site) complete the receiver information on the Hauling Record 
and ensure the receiving site representative signs the declaration on the Hauling Record. 

Tracking 

The Contractor shall develop and apply a tracking system, where required by and in 
accordance with section 16 of the Regulation and Section B of the Rules, to be used to 
track information about each load of Excess Soil during its excavation, on-site stockpiling 
(where permitted), transportation and deposit at a Reuse Site (or other MECP-approved 
receiving site) and any transportation to and from a Temporary Site and all other 
information required by the Regulation and the Rules.    
The Contractor shall: 

 Ensure the Owner and the Owner’s QP have unrestricted access to the tracking 
system and information collected; and, 

 Ensure all Subcontractors that are involved or engaged in any way in the 
excavation, management, testing, sampling, analysis, transportation or disposal of 
Excess Soil from the Project Area use and are integrated into, familiar with and 
trained on the Excess Soil tracking system. 

 
Failure to provide tracking documentation throughout the duration of the project may 
result in a stop work order at the discretion of the City Engineer and at the Contractor’s 
expense. The Contractor acknowledges and agrees that Working Days will continue to be 
counted during such time.  

Municipal By-laws and Instruments 

The Contractor shall comply with all requirements of Municipal by-laws, instruments, 
ordinances, regulations, directions, orders, rules and guidelines that are applicable to 
excavated Soil generated at the Project Area, Excess Soil leaving the Project Area and the 
work, services and obligations described herein (regardless of whether such requirements 
exceed or are more stringent or onerous than the requirements of Ontario’s Excess Soil 
and Waste Laws).  

 Records 
The Contractor shall retain a copy of the Contract (including all Contract Documents) for 
seven (7) years from the date the Contract was entered into. The Contractor shall retain 
copies of all subcontracts and supply agreements it enters into with Subcontractors or 
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suppliers relating to the management of Excess Soil, including the transportation or 
importation (if permitted) of Excess Soil, for seven (7) years after the date such 
subcontracts or supply agreements were entered into. 
 
The Contractor hereby grants to, and agrees to obtain for the Owner a perpetual, 
irrevocable, fully paid-up, royalty-free, worldwide, right and licence to access, use, copy, 
support, maintain, modify, sublicense, assign and distribute all notices, analyses, data, 
results, reports, inspection certificates and other documentation related to Excess Soil 
that the Contractor (or its Subcontractors, suppliers or consultants) created or acquired 
during the course of the Contract, including all documentation and records created or 
acquired under the Regulation, all information and data tracked and stored on the Soil 
tracking system, any documentation received by the Contractor (or its Subcontractors, 
suppliers or consultants) from any sites from which Soil was imported to the Project Area 
(if permitted), and any documentation provided to the Contractor (or its Subcontractors, 
suppliers or consultants) from Reuse Sites or other MECP-approved receiving sites where 
Soil was temporary or permanently deposited (collectively “Excess Soil Records”).   
 
Excess Soil Records shall be provided to the Owner upon request or made available to the 
Owner and its representatives for audit upon request. The foregoing shall not be 
construed to limit, revoke or abridge any other rights, powers, or obligations relating to 
audit which the Owner may have at law or by contract.  
 
This section shall survive termination or expiration of the Contract. 

 Filing Notice in the Registry 

The Contractor acknowledges where filing a notice in the Registry is required by the 

Regulation: 

1. The Owner will complete requirements for filing notices in the Registry for the 

Project;  

2. No Excess Soil shall be removed from the Project Area until the Contractor obtains 

written confirmation the notice has been filed in the Registry, in accordance with 

and containing all information required by the Regulation or where the Owner 

has provided approval to remove Excess Soil from the Project Area in 

circumstances permitted by section 8(3) of the Regulation;  

3. The Owner will ensure that the documentation requirements set out in sections 

11 to 15 of the Regulation are fulfilled; and, 

4. Where the requirements of section 19 of the Regulation apply to the Project Area, 

no Excess Soil from another Project shall be deposited at the Project Area until 

the notice has been filed in the Registry in accordance with and containing all 

information required by the Regulation.  
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Where removal is approved by the Owner in accordance with section 8(3) of the 

Regulation, the Contractor shall ensure that the required sampling is conducted promptly 

upon delivery of the Excess Soil to the Temporary Site. Before the Excess Soil is 

transported from the Temporary Site to a Reuse Site (or other MECP-approved receiving 

site) under this section, the Contractor shall obtain written confirmation the notice has 

been filed in the Registry.  

The Contractor shall provide additional information as requested by the Owner or the 

Owner’s QP on reasonable notice to facilitate filing of the notices and updates to the 

Registry.  

The Contractor shall be familiar with the contents of all notices filed and shall notify and 

provide updated information to the Owner forthwith of any errors, changes required or 

missing information in the notices (and updates to the notice). 

The Contractor shall provide written notice to the Owner within five (5) Working Days of 

removal of the last load of Soil that will become Excess Soil for the Project from a Project 

Area or Temporary Site, with the final quantity of all Soil removed from the Project Area. 

Where a notice is filed in the Registry for Excess Soil being imported to the Project Area, 

the Contractor shall provide written notice to the Owner within five (5) Working Days 

after the final load of Excess Soil has been deposited at the Project Area.  

Subcontractors  

The Contractor shall ensure it enters into written agreements with its subcontractors to 
require them to perform their work in accordance with, and subject to, the terms and 
conditions of this Contract, including but not limited to requirements outlined in Ontario’s 
Excess Soil and Waste Laws. The Contractor acknowledges and agrees that it shall be as 
responsible to the Owner for acts and omissions of its Subcontractors, and persons 
employed by them, as for acts and omissions of persons directly employed by it.   

Payment 

There is no payment associated with these requirements. The costs are to be included 
within the unit prices for the items that require excavated Soil, Excess Soil, excess 
material and Non-Soil Waste management, including but not limited to, excavation, 
transporting and disposal of Soil, excess material and/or Non-Soil Waste as part of 
sewer, watermain, and road construction.  

No payments will be made until all tracking documentation has been submitted and 
approved for the pay period in the progress certificate as per Proper Invoice for Progress 
Payment and Successful Bidder’s Monthly Report in the Instructions to Bidders.  
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3. HARD SURFACE REMOVAL (Basis of Payment) (January 2024) 

The removal of all hard surface features encountered in construction, such as pavements, 
alleys, driveways and sidewalks shall be measured by the square metre.  When any curb 
and gutter is removed in conjunction with a hard surface, it shall be included in the square 
metre measurement and shall not be measured and paid separately.  Saw cutting costs in 
conjunction with a hard surface removal shall be included in the hard surface removal 
unit price, unless otherwise identified in the tender.   

For sewer mains and private drain connections, catch basins and leads, and watermain 
and water services construction, the trench must be saw cut, which shall be paid under 
the corresponding linear trench contract item, unless otherwise identified in the tender. 
Breaking the asphalt shall not be permitted. 

All other curb and gutter removal that is not removed in conjunction with hard surface 
pavement removal shall be measured separately and paid by the linear metre under a 
separate contract item.  

4.  EXCAVATION (Basis of Payment) (January 2024)  

To eliminate the need for establishing the actual thickness of overlaying hard surfaces 
prior to and during construction, the volume of any excavation quantity measured for 
payment shall include the void within the established lines of the excavation which results 
from the removal or partial removal of any structure, with the exception of a bridge, and 
shall include the volume of any pavement, concrete base, sidewalk, curb and gutter or 
similar item which overlies and which is removed in conjunction with such excavation. For 
bridge related removal, the Contractor shall follow the specifications in the contract 
documents. 

Excavation and disposal of soil, including granular material and maintenance stone, shall 
be paid under the Excess Material contract item. 

5. BACKFILL PRACTICES  (January 2024) 

The Contractor shall follow the City of Windsor Standard Drawings AS-536, AS-310A, B & 
C and specific requirements shown in the tender documentation for the material use and 
backfilling method unless specified otherwise in the next paragraphs. 

Sewer Trench Backfill  

If full granular backfill is required at any section between two manholes of one sewer run, 
that entire run shall be backfilled with the same granular material, with the exception of 
the following case.   

Full granular material backfill is required for any sewer trench crossing a road intersection 
even if the sewer trench is deep enough for native backfill as per AS-536.  In this case, the 
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granular backfill shall continue to the end of curving section of the intersection as shown 
on the tender drawings and then change back to required native backfill as per AS-536.  

Maintenance Stone over Trench Area  

All underground work shall be completed prior to the start of road cutting.  This shall be 
applicable to all underground work including but not limited to sewer mains and private 
drain connections, catch basins and leads, watermain and water services, and conduits.  

The Contractor will be required to backfill all trench excavations within the roadway, 
sidewalk, and driveways to an elevation of 100mm (4”) below the existing surface 
elevation with granular trench backfill material as per AS-536.  The Contractor shall 
complete the top 100mm (4”) of backfilling by placing, compacting, and maintaining virgin 
Granular “A” material or alternative material approved by the City Engineer, to match 
existing surface grade until such time that road cut begins.   

The cost for supply and installation of all maintenance stone shall be included in the unit 
bid price for the sewer mains and private drain connections, catch basins and leads, 
watermain and water services, and conduits installed and shall include all labour, 
equipment and materials required to execute the work as specified herewith.  There will 
be no payment for the maintenance of the materials above the sub-grade.  

Note that the quantity of excavation and disposal of the maintenance stone shall be 
included under the Excess Material contract item. 

6. ASPHALT ESCALATION (January 2024) 

The payment for liquid asphalt will be adjusted based on the Ministry of Transportation’s 
(MTO) performance graded asphalt cement price index.  The price index will be published 
monthly on MTO Contract Bulletin and displayed on the Ontario Hot Mix Producers 
Association (OHMPA) website (www.ohmpa.org).  The price index will be used to calculate 
the amount of the payment adjustment per tonne of new asphalt cement accepted into 
the Work. 

The price index will be based on the price, excluding taxes, Freight on Board (FOB) the 
depots in the Toronto area, of asphalt cement grade PG 58-28 or equivalent.  One index 
will be used to establish and calculate the payment adjustment for all grades.  

A payment price adjustment per tonne of new asphalt cement (AC) will be established for 
each month in which paving occurs when the price index for the month differs by more 
than $15 from the price index for the month prior to Tender Opening.  When the price 
index differential is less than $15, there will be no payment adjustment for that month.  
Payment adjustments due to changes in the price index are independent of any other 
payment adjustments made to the hot mix tender items.   

The payment adjustment per tonne will apply to the quantity of new asphalt cement in 
the hot mix accepted into the Work during the month for which it is established.   

The payment adjustment for the month will be calculated by the following formulae: 

http://www.ohmpa.org/
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ASPHALT CEMENT PRICE ADJUSTMENT, PA 

IP Paving within Approved Contract Time 

IP > ITO + 15 PA=( IP - ITO - 15) x TAC 

IP < ITO - 15 PA=( ITO - IP - 15 ) x TAC 

Where: 

PA = Payment adjustment for new asphalt cement, in dollars 

ITO = Performance graded asphalt cement price index for the month prior to 
Tender Opening 

IP = Performance graded asphalt cement price index for the month in which 
paving occurs 

TAC = Quantity of new asphalt cement in tonnes 

The quantity of asphalt cement includes all grades of new asphalt cement supplied by 
the Contractor with and without polymer modifiers.  For each month in which a payment 
adjustment has been established, the quantity of the escalation/de-escalation will be 
calculated using the hot mix quantity accepted in the Work and its corresponding 
asphalt cement content as required by the job mix formula.  The Recycled Asphalt 
Product (RAP) component of the job mix formula shall not be included. 

Where in-situ samples of asphalt have been collected and tested, the values of asphalt 
cement in the reports shall supersede the values provided in the mix design. Where 
multiple samples have been collected an average of the results shall be used to calculate 
the price adjustment. 

Two calculation examples are listed below including the deduction of AC content in the 
RAP and the payment adjustment for either the Contractor or the Owner. 
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 Example One (IP >ITO + 
15) 

Example Two (IP<ITO - 15) 

Mix Type HL4 HL4 

Total Tonnes 100 100 

% AC Total 5% 5% 

%RAP used 15% 15% 

%AC in RAP 4.0% 4.0% 

Total Tonnes AC in 
Mix 

100 x 5% = 5 100 x 5% = 5 

Tonnes AC in RAP 100 x 15% x 4%= 0.6 100 x 15% x 4% = 0.6 

Tonnes New AC 
(TAC) 

Total AC – AC in RAP = 

5 – 0.6 = 4.4 

Total AC – AC in RAP = 

5 – 0.6 = 4.4 

Price Index ITO $624.25 (Feb. 2011 Index) $679.25 (Jul. 2011 Index) 

Price Index IP $688.75 (Jun. 2011 Index) $641.50 (Sep. 2011 Index) 

Payment 
Adjustment 

PA=(IP – ITO - 15) x TAC = 

(688.75-624.25 - 15) x 4.4 = 
$217.80 

PA=(ITO – IP - 15) x TAC = 

(679.25 – 641.50 - 15) x 4.4 = 
$100.10 

Money to Contractor (IP > ITO - 15 ) Owner (IP <ITO - 15 ) 

For mixes containing a liquid anti-stripping additive, the quantity of anti-stripping additive 
will be deducted from the quantity of new asphalt cement.  No other deductions will be 
made for any other additives. 

For progress payment purpose, payment adjustments will be made on the monthly 
progress payment certificate for the months in which hot mix paving occurs.  

7. CONCRETE PIPE STRUCTURAL REPAIRS (December 2012) 

Concrete pipe longitudinal crack widths in the range of 0.25 – 2.5 mm (0.01 – 0.1 inch) 
shall be repaired by a method approved by the City Engineer prior to the acceptance of 
the work.  

Concrete pipe longitudinal cracks larger than 2.5mm (0.10 inch) in width shall require 
structural repairs.  Concrete pipe longitudinal cracks larger than 5 mm (whether stable or 
not) OR larger than 2.5 mm and that are unstable shall be removed and replaced.  
Circumferential cracks that allow inflow but are not offset vertically shall be repaired to 
provide a water-tight seal. Circumferential cracks that are offset vertically shall be 
repaired structurally.  
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Before structural repairs are undertaken on an installed RCP/CP, the pipe shall be 
structurally evaluated to determine if the installed pipe system has reached equilibrium 
and the pipe has proven to have capability to support the load.  

Acceptable repair actions for a crack that needs structural repairs could include the 
following:  

 Link-pipe; or, 

 Cured in place pipe (CIPP); or,  

 Grout the cracks with sodium silicate based or epoxy based resin materials. 

All above listed criteria and repair methods are subject to the review & approval of the 
City Engineer in each specific project.  

8. PRIVATE DRAIN AND CATCH BASIN CONNECTIONS (May 2017) 

Location of the Private Drain/Catch basin Connections 

The locations of existing private drain/catch basin connections, as shown on the Contract 
Drawings, are in accordance with the most current information available and are NOT 
certified to be accurate.  The Contractor shall expose an existing private drain/catch basin 
connection before commencing sewer construction in order to determine its exact 
location if necessary.  The cost of this work shall be included in the unit price bid per metre 
of sanitary or storm private drain connections.  

In addition, the Contractor shall ensure that all buildings and catch basins on a 
construction project have been reconnected to the proper sewers.  This shall be achieved 
by either dye or smoke testing, or by use of a mini-camera or C.C.T.V. inspection if 
necessary.  

Number of Private Drain Connections 

The number of sanitary and storm private drain connections listed in the Schedule of Unit 
Prices are estimated.  The intent of this specification is to aid the Contractor in preparing 
the bid.  No claim for an extra will be made by the Contractor on the basis of a variation 
in the number of connections unless under the approval of the City Engineer.  

9. SALVAGE OF METAL MATERIALS (February 2013) 

Where City of Windsor manhole and catch basin frames and covers require replacement, 
the Contractor shall remove the old frames and covers and transport them to the City of 
Windsor Operations yard at 1531 Crawford Avenue. 

Any miscellaneous metals encountered or removed during construction on this contract, 
shall remain the property of the City of Windsor and shall also be transported to the City 



BOOK OF SUPPLEMENTARY SPECIFICATIONS AND MANDATORY PROCEDURES AND PRACTICES 

 

 

 

 

March 2024 Page 19 of 24 

of Windsor Operations Yard at 1531 Crawford Avenue.  Proof of delivery (signature of 
City of Windsor employee at Crawford Yard) shall be provided by the Contractor. 

The cost for the above salvage and transportation shall be included as part of the unit 
prices bid in the Schedule of Unit Prices, as no additional cost for this work will be paid. 

10. MAINTENANCE OF FLOW IN SEWERS (February 2015) 

The Contractor shall maintain the flow from all sewers, private drain connections and 
catch basin leads during the construction of the works.  The Contractor shall be prepared 
to pump, divert, or find other means of maintaining flows during construction. The 
Contractor shall submit to the Engineer for review, the proposed construction method, 
which shall include the equipment to be used to maintain the flow in the sewers and 
connections. 

The unit price bid in the Schedule of Unit Prices for construction of sewers, manholes, 
private drain connections and catch basin leads shall include all costs to maintain flows in 
sewers and connections as no additional remuneration will be paid. 

11. LAYOUT (January 2022)  

The Contractor is responsible for the sewer & watermain layout and the City is responsible 
for the rest of construction layout work, including but not limited to roads, curbs & 
gutters, sidewalks & multiuse trails. Electronic construction drawings in AutoCAD file 
format will be made available at the Contractor’s request. The Contractor shall sign the 
form of Terms and Conditions for use of Digital Electronic Files prior to the usage of 
AutoCAD file provided by the City. The benchmark and points of reference for setting out 
can be provided as well for the purpose of manual layout.  The Contractor is responsible 
for maintaining these points and using them for locating all structures and grade stakes 
required for the proper location and installation of the work. 

12. EXCAVATIONS IN THE VICINITY OF GAS LINES (December 2008) 

All excavations in the vicinity of gas lines shall be carried out in accordance with: 

1. The Occupational Health and Safety Act and Regulations which apply under this Act, 
including regulations for construction projects; and,  

2. The Technical Standards and Safety Act and Regulations that apply under this Act. 

The Contractor is referred to the “Guidelines for Excavations in the Vicinity of Gas Lines”, 
prepared by the Technical Standards and Safety Authority.  The procedures described 
herein are prepared in the interest of safety to the general public, the workers carrying 
out the excavation, and the prevention of damage to gas lines and property. 



BOOK OF SUPPLEMENTARY SPECIFICATIONS AND MANDATORY PROCEDURES AND PRACTICES 

 

 

 

 

March 2024 Page 20 of 24 

13. BACKFILL AROUND GAS MAINS (January 2022) 

The Contractor shall be responsible to backfill around all gas mains exposed during the 
course of construction in accordance with City of Windsor Standard Specification S-39 
Backfill Around Utilities, or any other superseding standard of Enbridge, unless otherwise 
directed by Enbridge in writing.  The above specification shall govern work around gas 
lines. 

14. STREETLIGHTING INFRASTRUCTURE (January 2022) 

Any and all materials, labour, approvals, drawings, and equipment required for the 
purpose of removing and replacing existing street lighting poles are to be fully included in 
the lump sum tender price.  The mast arms and luminaries on the existing poles are to be 
transferred to the new poles unless otherwise specified in the contract documents.  The 
removed poles are to be disposed of or as directed by the City Engineer.  

The Contractor is referred to the “Street Lighting Design and Installation Guidelines”, 
prepared by the City of Windsor – Traffic Operations for the installation and the approval 
of connections.  

https://www.citywindsor.ca/business/buildersanddevelopers/Pages/Municipal-
Infrastructure-Requirements.aspx 

15. TREE PROTECTION AND FINES (January 2022) 

In accordance with City of Windsor policy, the Contractor shall exercise the utmost 
caution to ensure the protection of trees (above and below ground) during construction 
activities. If trees are damaged or mistakenly removed due to the construction activities, 
the Contractor shall be assessed the appraised value of the trees, as determined by the 
City Forester. The appraised value of the trees shall be determined using the Guide for 
Plant Appraisal 10th Edition. 

All City trees must be protected during the construction of the project. Tree protection 
fencing shall be installed around the perimeter of the tree’s drip line to protect the critical 
root zone of the tree and the main stem (trunk) from mechanical damage. The installation 
and positioning of the tree protection fencing by the contractor shall be assessed and 
approved by the City Forester or his designate prior to the commencement of the project. 
It is prohibited to move or reposition the tree protection fencing during the construction 
of the project unless authorization by the City Forester or his designate is obtained. 

All City owned trees along the public Right of Way or within City parks that present 
interference issues for construction machinery, shall be trimmed by the Contractor in 
advance of the construction project in an effort to reduce damages to City owned trees 
during construction. The Parks Department (Forestry Division) shall provide the 
Contractor, a list of approved professional Tree Care companies to retain for the project. 
The Contractor is responsible for coordinating an onsite meeting with the Manager of 
Forestry and Natural Areas or his designate along with the Contractor’s chosen tree 

https://www.citywindsor.ca/business/buildersanddevelopers/Pages/Municipal-Infrastructure-Requirements.aspx
https://www.citywindsor.ca/business/buildersanddevelopers/Pages/Municipal-Infrastructure-Requirements.aspx
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trimming sub-contractor (attained from the City’s approved list of tree companies) to 
review the scope of the tree trimming requirements for the protection of trees during the 
project. The Contractor will be responsible for scheduling and monitoring the required 
tree trimming by an approved tree trimming sub contractor. The Contractor’s attention is 
brought to Standard Drawing AS-507, Guidelines for Tunnelling Lengths Near or at Trees, 
and to the fact that should it be necessary to excavate closer to an existing tree than is 
acceptable to the City Forester, then the City Forester shall be notified and approval shall 
be granted by the City Forester prior to the work being performed. 

16. CONCRETE SUBJECT TO COLD WEATHER (January 2024) 

The Contractor shall prepare and implement the cold weather concrete protection 
measures for the worst conditions that can be reasonably anticipated from local weather 
records, forecasts, site conditions, and past experience for the period during which the 
protection is required. 

For cold weather conditions, minimum concrete curing blanket Protective Measures PM2 
with R – value 0.67 (imperial R3.8) shall be used for any concrete pavement thickness less 
than 250 mm. The application of PM2 shall be in accordance with OPSS.MUNI 904 Table 
3 for the concrete thickness less than 250mm. The Contractor shall monitor the 
conditions, maintain and modify the protection measures as required according to the 
weather forecasts and site conditions.  

The Contractor shall adjust the Protection Measures (PM) according to the weather 
forecasts and site conditions.  

For any concrete structure work with thickness more than 250 mm, the curing blanket 
shall be implemented as specified in the contract.  

17. PAYMENT SCHEDULE FOR BOULEVARD RESTORATION & MAINTENANCE (January 2024) 

The Contractor shall do the boulevard restoration and maintenance work as per City of 
Windsor Standard Specifications (S-14, S-15 and S-34). Given a consideration that the unit 
price for the placement of sod includes watering, cutting, fertilizing and weed spraying 
during 60-day maintenance period, the payment schedule for the boulevard restoration 
and maintenance will be scheduled as follows: 

- 50% of the overall costs will be paid after all the boulevard restoration completed and 
maintenance period started.  

- 25% of the overall costs after first 30 days of the maintenance.  

- Final 25% of the overall costs by the end of 60 days of the maintenance or until the 
acceptance of the restoration work.  
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 In case the maintenance period was interrupted by winter dormant period per the S-14 
& S-15, the above noted payment schedule may still be used unless otherwise approved 
by the City Engineer.   

18. THE USE OF BULK WATER FILL STATIONS (BWFS) (January 2024)   

The Contractor is reminded that the use of fire hydrants WILL NOT be permitted for any 
construction related activities.  In lieu of fire hydrants, the Contractor is to use Bulk Water 
Fill Stations (BWFS) at Enwin’s Rhodes Drive Operating Centre and other available 
locations. 

Separate Payment will NOT be made for water required during sewer and road 
construction, including compaction of all backfill & base material, pavement, curbs & 
gutters, driveways, sidewalks or any other structures.  The water usage for these items 
shall be included in the unit price for each individual item.  

The water application for dust control will be paid by unit price.  Please refer to City of 
Windsor Standard Specification S-14 & S-15 for the water application and payment in 
boulevard restoration.  

19.  CONSOLIDATED LINEAR INFRASTRUCTURE - ENVIRONMENTAL COMPLIANCE 
 APPROVAL REQUIREMENTS (CLI-ECA REQUIREMENTS) (February 2024) 

Please be advised that City of Windsor received the CLI-ECA approval in 2023. Starting 
from March 1, 2024 all the sewers and forcemains design and construction shall comply 
with the Design Criteria for Sanitary Sewers, Storm Sewers and Forcemains for Alterations 
Authorized under an Environmental Compliance Approval, issued by the Ministry of 
Environment, Conservation and Parks on May 31, 2023, v2.  

 
The Contractor shall follow the following requirements which are the major changes 
compared to 2008 MECP design criteria requirements.  

Pipe Cover and Frost Protection  

All sewers and forcemains shall be installed at sufficient depth (greater than local frost 
penetration of 1.0 metre as per OPSD 3090.101) to prevent freezing.  If this is not 
achievable, sewers and forcemains shall be insulated to provide the required protection.   
 
Insulation must be designed/verified by a Licensed Engineering Practitioner or follow the 
Contract requirements.  

Frost Straps for Sanitary Maintenance Hole Sections  

Frost straps shall be installed to hold all sanitary maintenance hole sections together, with 
a minimum of two (2) straps between each section.  External straps to extend 2.0 metres 
below finished grade.  The Contractor shall follow the Contract requirements or OPSD 
701.100.  
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The cost for the above frost straps shall be included as part of the unit prices for sanitary 
maintenance holes bid in the Schedule of Unit Prices, as no additional cost for this work 
will be paid. 
 
Private Drain Connections – Colour Coding 

Private drain connection pipes shall be colour coded to avoid cross connections.  All 
sanitary private drain connections shall be 150mm diameter green PVC SDR 28.  All storm 
private drain connections shall be 150mm diameter white PVC SDR 28.  
 
Inspection and Testing for Sewers and Forcemains 

Three types of inspection and testing shall be provided after the installation of the sewers:   
 
- CCTV inspection 
- Deflection Testing 
- Leakage Testing (not required for rehabilitation sewers with active (live) service 

connections).   
 
All inspection reports and test results shall be provided to the Owner in a format (e.g., 
printed copies, PDF copies and digital files) specified by the Owner.  

 
a. CCTV Inspection – The Contractor shall follow Standard Specification S-32. 
 

b.  Deflection Testing  

All storm and sanitary sewers constructed with PVC pipe shall be tested using the Mandrel 
Testing Method at least 30 calendar days after backfilling and prior to paving.  Pipe 
segments failing the deflection test shall be removed and replaced.  

OPSS.MUNI 438 shall apply and govern except as amended or extended herein.  

Payment shall be made at the Lump Sum Price bid in the Unit Pricing Schedule without 
measurement and shall be compensation in full for all labour, equipment and materials 
required to carry out this work. 

 
c.  Leakage Testing  
 
Leakage testing shall be provided on all new sanitary sewers and sanitary maintenance 
holes, but not rehabilitation sewers with active (live) service connections.  Acceptable 
methods include: 

 
i. Low Pressure Air Testing in accordance with OPSS.MUNI 410, ASTM F1417, or ASTM 

C924M. 
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ii. Water (Hydrostatic) Testing in accordance with OPSS.MUNI 410 or ASTM C969.  Clean 
water shall be used for hydrostatic testing. 

iii. Vacuum Testing in accordance with ASTM C1244/C1244M. 
 

If a segment of the system fails during leak testing, source of leakage shall be identified, 
and all defective material shall be repaired or replaced to the satisfaction of the Owner. 
The repaired or replaced sections shall be retested until results acceptable to the Owner 
are obtained. During retesting, maintenance holes shall be tested separately to pipe 
sewers. 
 
Payment shall be made at the Lump Sum Price bid in the Unit Pricing Schedule without 
measurement and shall be compensation in full for all labour, equipment and materials 
required to carry out this work. 

20. PROTECTION OF ARCHAEOLOGIAL RESOURCES (March 2024) 

Should archaeological resources be found during grading, construction or soil removal 
activities, all work in the area must stop immediately and the City’s Planning & Building 
Department, the City’s Manager of Culture and Events, and the Ontario Ministry of 
Citizenship and Multiculturalism must be notified and confirm satisfaction of any 
archaeological requirements before work can recommence. 
 
In the event that human remains are encountered during grading, construction or soil 
removal activities, all work in that area must be stopped immediately and the site 
secured.  The local police or coroner must be contacted to determine whether or not 
the skeletal remains are human, and whether the remains constitute a part of a crime 
scene.  The Local police or coroner will then notify the Ontario Ministry of Citizenship 
and Multiculturalism and the Registrar at the Ministry of Government and Consumer 
Services if needed, and notification and satisfactory confirmation be given by the 
Ministry of Citizenship and Multiculturalism. 

  
Contacts:  
City of Windsor Planning & Building Department: Heritage Planner III 

519-255-6543 x6179, ktang@citywindsor.ca, planningdept@citywindsor.ca 
City of Windsor Community Services: Manager of Culture and Events 

 (O) 519-253-2300x2726, (C) 519-816-0711, mstaadegaard@citywindsor.ca, 
parkrec@citywindsor.ca, 

Ontario Ministry of Citizenship and Multiculturalism 
Archaeology Programs Unit, 1-416-212-8886, Archaeology@ontario.ca  

Windsor Police:  911 
Ontario Ministry of Government & Consumer Services  

A/Registrar of Burial Sites, War Graves, Abandoned Cemeteries and Cemetery Closures, 1-
416-212-7499, Crystal.Forrest@ontario.ca 

mailto:ktang@citywindsor.ca
file://///corp.windsor/Shares/PlanBuild/planning/Heritage/Property%20Files/COA-%20COMMITTEE%20OF%20ADJUSTMENT/2021/2021-04%20April%20Agenda/planningdept@citywindsor.ca
mailto:mstaadegaard@citywindsor.ca
mailto:parkrec@citywindsor.ca
mailto:Archaeology@ontario.ca
mailto:Crystal.Forrest@ontario.ca

