



THE CORPORATION OF THE CITY OF WINDSOR
OFFICE OF THE CITY SOLICITOR

ALEX VUCINIC
Manager of Purchasing

Elaine Castellan
Purchasing Supervisor

(519) 255-6272
TELEPHONE NUMBER

**ADDENDUM NO. 2
ENGINEERING CONSULTING SERVICES MATTHEW BRADY PHASE 3
RFP NO. 44-21**

February 25, 2021

This addendum amends and forms part of the Proposal Documents. The Proponent shall insert the addendum behind the cover page of the Proposal Documents.

CHANGES:

CLOSING DATE: The closing date is extended to; **FRIDAY, MARCH 12, 2021.**

QUESTIONS AND ANSWERS

1. Please confirm if the City will hire a geotechnical consultant directly.

The successful consultant is asked to commission the geotechnical study and additional engineering advice as required.

2. Is the provisional survey work to include both topographical survey and legal survey?

Topographic survey only. In addition as mentioned in the RFP section 7.2.10, the consultant shall co-ordinate the legal survey, if necessary.

3. Is there an expected number of working days for the construction portion of the project?

The expectation is to have the construction substantially complete in 2022 by the end of October.

Except for the contents of this addendum, all other terms and conditions of this proposal remain the same.

END OF ADDENDUM NO. 2

Yours truly,

THE CORPORATION OF THE CITY OF WINDSOR

Elaine Castellan

Elaine Castellan
Purchasing Supervisor

EC/jm

**ADDENDUM NO. 2
ENGINEERING CONSULTING SERVICES MATTHEW BRADY PHASE 3
RFP NO. 44-21**

February 25, 2021

I hereby acknowledge receipt of Addendum No. 2 to the RFP No. 44-21 (3 pages).

The information contained therein is hereby noted and account of same will be taken in our proposal cost.

This information was received on the _____ day of _____, 20_____.

Signature

Name (Printed)

Company Name

***NOTE: You are required to acknowledge this addendum with your proposal submission.**

PLEASE E-MAIL @ purchasing@citywindsor.ca SIGNED ACKNOWLEDGEMENT SHEET ASAP

Attn: Purchasing Department